

Bid 8/2/2/462 (4(E3 CEF)) (2026 - 2029) Bid To Appoint
A Service Provider For the Maintenance of Water Infrastructure
Involved Mainly for Midvaal Local Municipality AS AND When
Required From Date of Appointment Until 30 June 2029

No	Company Name	Bid Offered
1	S&SD Environmental Consultant	Rates
2	Ghabs Projects (Pty) Ltd	Rates
3	Sithela Group	Rates
4	Manyawusi Trading Enterprise	Rates
5	One line Project Solutions (Pty) Ltd	Rates
6	Flying Eagles Trading	Rates
7	Skally Investment	Rates
8	Maraka Anasanya Holdings	Rates
9	3D Infrastructure Development	Rates
10	NM Industries (Pty) Ltd	Rates
11	Dwellers Trading and Projects	Rates
12	Mbindela Steel Manufacturing	Rates
13	Umutho Construction CC	Rates
14	Uyapo Engineering Projects	Rates
15	Paloni Projects/Tiefla JV	Rates
16	Vunike Consulting & Projects	Rates
17	Takatso Reflection	Rates
18	Masheleni Trading and Projects	Rates
19	Amangamoghe Trading	Rates
20	Plimaf Construction Pty Ltd	Rates
21	H and E Group (Pty) Ltd	Rates
22	Kingship Management	Rates
23	Kokake Construction & Projects	Rates
24	Thekesho Holdings (Pty) Ltd	Rates
25	Soldwave Construction CC	Rates
26	Rafuni (Pty) Ltd	Rates
27	KPC Group (Pty) Ltd	Rates
28	DKPB Construction (Pty) Ltd	Rates
29	Rookin Construction (Pty) Ltd	Rates
30	Malmor Developments (Pty) Ltd	Rates

Bid 8/2/2/462
Time: 10H00
Date: 03 July 2026

Company Name	Representative	Bid Signature
MLM	SCM official	
MLM	SCM official	
MLM	SCM official	

RECEIVED

ME 03 JUL 2026 P.C.R

SUPPLY CHAIN
MANAGEMENT

RECEIVED

03 JUL 2026

SUPPLY CHAIN
MANAGEMENT

Bid 8/22/462 (4(E3(EFE) (2026-2029) bid to
Appoint a service provider for the maintenance of water infrastructure
involving major & minor local municipality as and when
required from date of appointment until 30 June 2029

No.	Company Name	bid offered
31	Mmatamedi Electrical & Projects	Rates
32	Rapid Civilian	Rates

RECEIVED

03 JUL 2026
SUPPLY CHAIN
MANAGEMENT

RECEIVED

N.E 03 JUL 2026 P.C.R
SUPPLY CHAIN
MANAGEMENT

Bid 8/22/462
Time: 10H00
Date: 03 July 2026

Company Name	Representative	Signature
MLM	sen official	
MLM	sen official	
MLM	sen official	

RECEIVED

N.E 03 JUL 2026 P.C.R
SUPPLY CHAIN
MANAGEMENT